
SECTION 950—TRAFFIC SIGNALS-GENERAL
950.1 DESCRIPTION—This work is the furnishing and installation of complete and operational traffic signals.

950.2 MATERIAL— 
Comply with the requirements of associations, societies, codes, and regulations, as applicable, pertaining to the work of furnishing and installing operational traffic signals; including traffic signal supports, controller assemblies, traffic signal systems and communications, electrical distribution, traffic signal indications, and detectors. Examples include: AASHTO, ASTM, AWS, NEMA, ATC, IMSA, ITE, NEC, UL, AWG, IEEE, FCC, NTSC, ANSI, etc. as specified within the various individual 950 Series specifications.
Words and phrases specific to traffic signals that are not defined in these specifications or in the regulations, are to be defined as in NEMA TS 1, NEMA TS 2, Type 170-ATC, or Type 2070-ATC industry standards.

(a) [bookmark: _Hlk13560609]Traffic Signal Components.  Traffic signal and traffic signal system installations are comprised of the following equipment and materials components. Provide catalog cuts to the Representative for approval before ordering any traffic signal component planned for use. 

1. Traffic Signal Supports.  Traffic signal supports for the mounting of traffic control devices, signs and luminaires. In accordance with Sections 951.2.

2. Controller Assembly.  Traffic signal controller assembly. In accordance with Sections 952.2952.2., and as follows: 
Provide switches, controls, and indicators that are operable without the use of tools. Clearly and permanently identify the switches, controls, and indicators. Label the load switch sockets and cable connectors for detector amplifiers, in the controller assembly, according to function.

3. Traffic Signal Systems and Communications.  System and communication equipment for the control of multiple traffic signals that are part of a coordinated system. In accordance with Sections 953.2. 

4. Electrical Distribution.  Electrical service and material components for the control and illumination of traffic signals. In accordance with Sections 954.2. 

5. Signal Heads.  Illuminated vehicular, pedestrian, or lane-control signal heads for the control of traffic. In accordance with Sections 955.2. 

6. Detectors.  Devices that detect the presence or passage of vehicles or pedestrians. In accordance with Sections 956.2. 

7. Adaptive Signal Systems.  Adaptive traffic control signal system consisting of special software and hardware that allows signal timing and coordination based upon actual traffic demands. In accordance with Sections 957.2.

(b) [bookmark: _Hlk26270148]Temporary Traffic Control Signals.  Temporary signals to control traffic during stationary construction or maintenance operations. Also includes temporary modification and restoration of existing permanent traffic signals to address congestion resulting from traffic volume shifts due to construction-related detoured traffic. In accordance with Publication 213, Part 4 of Manual on Uniform Traffic Control Devices (MUTCD), and Publication 408 Sections 958.2 and 958.3. During stationary construction or maintenance operations, temporary traffic control signal equipment and materials may be required as part of a temporary traffic control plan. Depending upon the individual temporary traffic control plan needs, various types of temporary signal configurations and equipment may be specified as indicated below. This equipment and material must be in accordance with Publication 213, Part 4 of Manual on Uniform Traffic Control Devices (MUTCD), and Publication 408 Sections 958.2 and 958.3.
· Temporary Traffic Control Signals on Fixed-Supports. 
These temporary fixed support signals are comprised of the same traffic signal components (equipment and materials) that are used on permanent signals. Provide temporary signal system on fixed supports in accordance with Section 958.2(b).
· Temporary Traffic Control Signals on Pedestal-Mounted Portable Traffic Control Signal Systems. 
These temporary portable signals are complete manufactured signal systems. Provide each pedestal-mounted portable traffic control signal system in accordance with Section 958.2(c).
· Temporary Traffic Control Signals on Trailer-Mounted Portable Traffic Control Signal Systems. 
These temporary portable signals are complete manufactured signal systems. Provide each trailer-mounted portable traffic control signal system in accordance with Section 958.2(d).
· Temporary Timing Adjustments to Existing Permanent Traffic Signal Controller. 
These temporary timing modifications and restorations are at existing permanent traffic signals affected by construction-related detoured traffic. Provide materials as required to complete the timing adjustment work in accordance with Section 958.2(e).

950.3 CONSTRUCTION— 

(a) Standard Construction Practices. As shown in Sections 910.3(a) and 1105, the Standard Drawings, and as follows:
· Existing traffic signals are to remain in operation, as is, until the new traffic signal equipment and devices are in place and operable unless an approved plan indicates otherwise. If it becomes necessary to turn off the existing system of signalization, obtain the District Traffic Engineer’s approval, municipal concurrence, and provide flaggers or other approved means to direct traffic within the intersection during periods when the traffic signals are not operating. Place temporary poles to adequately support existing traffic signals, as indicated or directed. Provide certification to the Department that such poles have adequate strength to support the traffic signals.
· Make revisions to the existing system of signalization, as indicated or directed.
· Before any excavation for placement of traffic signal or sign support poles, complete locates of existing underground utilities and mark proposed locations in the field. Field review pole locations with the Representative and adjust pole locations as necessary.
· [bookmark: _Hlk26269086]Remove all existing traffic signal supports, including those with traffic signals, flashing warning devices, and lane control signs and signal equipment, unless otherwise indicated.For existing traffic signal supports labeled for removal on the Plans, removal also includes any attached traffic signals, flashing warning devices, lane control signs and other signal equipment.  
· Traffic signal equipment removed by the Ccontractor shall be returned to the contact and location identified on plan.  Equipment that will be returned is as identified on the plan.
· Maintain existing controller assemblies, as a unit. Store material on the project site. Provide a listing of the equipment for the municipal owner and make arrangements to deliver equipment to the municipal storage area. Do not damage items during removal and storage.
· Abandon underground conduit, conductors, and detectors not interfering with new construction. Remove foundations and junction boxes that are designated to be abandoned and are located in an “off traveled roadway” area, to 1 foot below final grade and dispose of removed materials. Fill, compact, and landscape the resulting hole, including topsoil if necessary by the particular planting.
· Repair damage to galvanized finishes.
· Restore areas damaged by construction.
· If any vegetation is blocking the visibility of signs or traffic signals, in the opinion of the Representative, generate and submit a list of items to the Representative. Obtain approval to remove or relocate any of the items.
· If not notified by the Representative, notify the Representative as soon as it is recognized that a utility facility is causing, or will cause, an obstruction to visibility.
· Before the initial turn-on, verify for the Representative that all traffic signals are working properly. Make the initial turn-on to flashing mode and full operation in the presence of the Representative and representative(s) of the District Traffic Engineer, municipality, and manufacturer(s) between the hours of 9 AM and 2 PM, Tuesday through Thursday except holidays, or the day before or after a holiday. Under special circumstances involving safety of motoring public, the Representative may grant exceptions to this rule. Give the Representative a minimum 7 calendar days notice before the initial turn-on. For locations presently unsignalized, flash signals for a period of 3 to 7 days prior to full operation. The number duration of flashing days operation may should be 3 to 5 days providing provided that it includes a minimum of 2 weekdays prior to beginning the normal stop-and-go mode of operation.
· The modification, alteration, removal and/or storage of existing traffic signal material, the restoration of areas damaged by construction, and testing are incidental to the work specified in Sections 951 through 957.

(b) Traffic Signal Testing and Compliance.    
1. Shop Testing.  Manufacturer upon completion of a traffic signal controller assembly, must conduct a physical and functional shop test of the assembly's continuous, satisfactory operation to include:
· A test duration of a minimum of 7 calendar days, in accordance with industry standards. 
· Provide 300W loads for signal circuit and simulated inputs for detectors, and interconnection. 
· Certify that the equipment operates as indicated. 
· Demonstrate and provide written documentation that the conflict monitor, or malfunction management unit will cause transfer of the signals to a flashing operation upon sensing all possible conflicting signal indications.
· Submit results from shop tests to the Representative as specified in Section 952 (not seeing in 952, is this cross reference correct???) and the most recent publication for the applicable controller type as follows:
· NEMA TS1 Standard “Traffic Control Systems” (for existing traffic control equipment)
· NEMA TS2 Standard “Traffic Controller Assemblies with NTCIP Requirements”
· Type 170 Industry Standard
· Type 2070 Industry Standard

2. Electrical Testing & Commissioning.  Test traffic signal power and control wiring circuits after installation of the electrical distribution system, before connecting to traffic signal operating equipment, and in the presence of the Service Representative.  Test in accordance with Section 954.3(j).
 
3. Conflict Monitor/MMU Testing and Controller Bench Testing.   In accordance with Section 952.3 and as follows:
Connect the conflict monitor or malfunction management unit to function as specified in Section 1104.03(b) 952.2(c). When the controller assembly becomes operational, and during initial turn-on, demonstrate that the conflict monitor, or malfunction management unit will cause transfer of the signals to flashing operation upon sensing all possible conflicting signal indications. Conduct the demonstration, as directed, in the presence of the Representative. The 30-day system test shall not begin until the conflict monitor or malfunction management unit is functioning properly.

Utilize an independent testing facility within the geographical area of the District to conduct the controller bench test. Utilize time settings as indicated. Notify the District Traffic Engineer, in writing, of the dates, time, and place of testing a minimum of two weeks in advance of the actual testing. Conduct the bench test Monday through Friday except holidays. Conduct bench test with preemption equipment installed and fully working. Demonstrate simulated random inputs for detectors, interconnection, and preemption.

4. [bookmark: _Hlk13570779]Vehicular Detection Testing.  In accordance with Section 956.3(a), provide field validation that the detector equipment is properly working.

5. Pedestrian Detection Testing.  In accordance with Section 956.3(b): 
· Pushbuttons - Field-test the operation by activating the pushbutton and performing a visual check of the controller indicator lights and a timing check of the pedestrian phase or phase extension.
· Accessible Pedestrian Signals (APS) - Field-test the operation by activating the pushbutton and performing a visual check of the controller indicator lights and a timing check of the pedestrian phase or phase extension.

6. Preemption System Testing.  In accordance with Section 956.3(c), test complete system at the intersection with an emergency vehicle.

7. Emergency Generator Power / Uninterruptible Power Supply (UPS) Testing.  
· Generator – In accordance with 954.3(l), in the presence of the municipality and District Traffic Engineer or other Department representative, demonstrate operation of the traffic signal for a minimum of five (5) minutes using a municipal generator and provided cord. Test the electrical automatic relay switch over.
· UPS – In accordance with 954.3(m) initiate a 30-day test only after the total system is running and functional. Install and test the UPS in accordance with the manufacturer's specifications.

8. 30-Day Testing (each individual intersection).  In accordance with Section 952.3 and as follows:
· After the traffic signal installation becomes operational, conduct a continuous, 24-hour operating test for not less than 30 consecutive calendar days. Correct failures during the test period by repairing or replacing malfunctioning parts or equipment or faulty work regardless of the cause in less than 24 hours as directed. After correcting failures caused by defective equipment, material, or faulty work, re-conduct the 30-day test. 
· During the 30-day test period, change, adjust, or reinstall controller and/or time-based coordination settings and/or master controller settings and/or closed loop central office monitor settings as directed at any time. Adjust or revise initial signal timing parameters, as directed, to optimize signal operation due to actual traffic flows and field conditions. Provide opportunity for municipal employees, Department personnel and/or municipal traffic signal maintenance contractor to observer timing setting adjustments during controller, time-based coordinator, master controller, and closed loop central office monitor setup and subsequent timing adjustments. Accomplish initial turn-on of the controller assembly in the presence of a representative of the District Traffic Engineer, municipality. and manufacturer(s).  During this time period, power and communication costs associated with maintaining the operation of the traffic signal will be the responsibility of municipality or other party that currently (or will ultimately) assume ownership or maintenance of the installation.
· In addition to the provisions of Sections 105.10 and 107.10, those Department, Federal, and municipal personnel and agencies, as well as public and private interests, that are involved with the signal installation, have jurisdictional control over the installation or adjacent facilities, or will ultimately assume ownership or maintenance of the installation, will at the discretion of the Department, be allowed to observe signal turn-on, installation of initial timing parameters and any subsequent adjustment, and inspection before completion of 30-day test.

9. 30-Day Testing System. In accordance with Section 953.3 and as follows:
· For traffic signal systems, conduct a separate 30-day test on the system and communications after the completion of all individual intersections’ 30-day tests. Test the entire system for the indicated operation, including proper operation and communication between local controller assemblies, master controller assemblies, and other necessary remote control or monitoring equipment.

10. 180-Day Operational Support Period.  Guarantee the in-service operation of mechanical and electrical equipment, related components, and the controller assembly for a period of 180 days from the date of completion of the specified 30-day field test. During this period:
· Maintain equipment in the controller cabinet. Use additional locks, as necessary, to prevent entry by others.
· Repair faulty work, repair or replace defective materials or equipment and correct malfunctions in the controller cabinet within 48 hours after starting repairs.
· Start repairs no later than the working day following notification of failures or malfunctions.
· Guarantee repairs or replacements for the balance of the 180-day guarantee period, or 30 days, whichever is the longer period.
· Repair or replacement work not performed within the guarantee period, or any extension period, will be considered latent defects as specified in Section 107.16(b).
· Provide the Representative with the name and telephone number of the person to be notified in the event of failures or malfunctions during the guarantee period.
· Issuance of an acceptance certificate or final settlement of the Contract does not in any respect relieve the Contractor of responsibility for the in-service guarantee period described in these Specifications.

(c) Traffic Signal Operational Training/Technical Support.  In accordance with Sections 953.3, 957.3 and as follows:
· Contractor must require that the signal supplier technical representative be on-site during construction signal installations & turn-ons. The technical representative must be knowledgeable in the operation and maintenance of the signal hardware.

(d) Integration with Department Regional Traffic Management Centers (TMCs).
· Where required by the contract, traffic signal installation(s) must be integrated into the Regional TMC system for monitoring of operations as specified in Section 953.3(n). 

(e) Signal Maintenance/Repair Responsibilities During Construction. 
· New Traffic Signals – Contractor is responsible for the maintenance of all traffic signal components until acceptance.
· Traffic Signal Retrofits – Contractor is responsible for the maintenance of the newly installed traffic signal components until acceptance.  Contractor shall assume maintenance responsibility for traffic signal cabinet and contents if new equipment is installed within the cabinet.   Municipal signal maintenance contractor or municipality is responsible for all other traffic signal components.

(f) Department’s Traffic Signal Asset Management System (TSAMS) Updates.   The Contractor will make updates to the required TSAMS data elements to capture the revised traffic signal equipment, operations, and conditions resulting from the project implementation changes.  

· TSAMS Access. The Contractor / Supplier may request access to TSAMS prior to notice to proceed, orproceed or may make revisions through a guest login.
· TSAMS Guidelines. The Contractor / Supplier is required to request the most recent release of the TSAMS guidelines from PennDOT prior to notice to proceed. 
· The Contractor / Supplier shall update the necessary data including, but not limited to GPS locations for all proposed structures, manufacture / installation dates, controller assembly components, signal heads, other signal components, and photographs of traffic signal controller equipment.  All data updates will be performed in accordance with the most recent release of the TSAMS guidelines provided by PennDOT. 

(g) Documentation Submittals.  Furnish, as specified in Sections 951, 952, 953, 954, 955, 956, 957, 958, 1104.01 and as follows:
· Provide three (3) copies of warranties, guarantees, instruction manuals, cabinet wiring diagram, traffic signal equipment wiring diagram, approved plans, parts’ lists with each different type material, and manufacturer’s timing plan for each controller assembly, in accordance with the approved signal construction drawings. 
· Provide a clear protective envelope in the controller assembly cabinet that contains one (1) copy of the manufacturer’s instruction manual for each controller unit, time clock, coordination unit, software programming manuals, time setting charts, wiring diagrams, and parts list.
· All equipment which requires a separate device to set, adjust, or read the timing intervals, provide plans or programs with one of these devices for each ten units or fraction thereof.
· Upon completion of the 30-day test, if there were any changes that would affect a change to these documents, provide three new copies of each.

(h) Warranties. and Guarantees. Furnish a transferrable manufacturer’s warranty of at least 5 years for all traffic signal equipment which is to be furnished and installed per the contract unless otherwise specified in Sections 950, 951, 952, 953, 954, 955, 956, 957, 958, or 1103. The warranty period shall start when the signal equipment is energized.  In the instanceIf a project lasts longer than the warranty period, the warranty period shall be extended to expire 60 days after the end of 180-day test. The warranty shall be transferred to the signal owner within 30 days of the final acceptance of the 180-day test.
[bookmark: _GoBack]

The warranty shall service all defects in material, faulty design, and component failures. The manufacturer shall replace free of charge any part or component that fails in any manner by reason of defective material or design within the warranty period. The warranty for the replacement part or component shall be at least 5 years or as specified in Sections 950, 951, 952, 953, 954, 955, 956, 957, 958, or 1103. The manufacturer is responsible for all shipping costs to repair or replace equipment under warranty.
 

The manufacturer shall not be responsible for damage caused by negligence, vehicle strikes, severe weather acts such as lightning, submerged equipment due to flooding, significant wind event, ice/snow loading, etc., or use of equipment in a manner not originally intended during the warranty period. Warranty shall cover precipitation and typical wind loading as equipment shall have the durability and sealing to successfully prevent damage over the minimum 5-year lifespan of the equipment.

Provide a certificate of warranty and sticker on all major pieces of equipment as directed by the Department representative identifying manufacturer, contractor, date of installation, and date of energization. Document in TSAMS the date of installation, energization, and duration of manufacturer’s warranty for each piece of signal equipment.

(i) Traffic Signals Materials Acceptance. Before the submission of a bid proposal, verify that Bulletin 15 approved products issued by the Department, for traffic signal equipment, as provided in 67 PA Code, Chapter 212. 
	At least 3 weeks before their installation, submit to the Representative, for review and acceptance, a tabulation of all project traffic signal materials. Include the type of material, manufacturer's name, model number, and the Department's Certificate of Approval number for each item to be supplied. Refer to Publication 46 (191???)  to obtain the listing of traffic signal items that require Bulletin 15 approval. Provide catalog cuts for further clarification of the material, when requested.

(j) [bookmark: _Hlk12626346]Certification. As specified in Section 106.03(b)3. 
(k) Unforeseen Traffic Signal Work.  When field conditions require additional work or utility fees beyond the scope of work specified for plan locations as directed by the Department, utilize applicable item to make necessary repairs to complete the specified work.  Unforeseen work may include, but not be limited to, replacement of damaged conduit, repair of damaged existing signal equipment, or trimming of trees for signal head visibility.  Unforeseen work will be as identified by the Department and will be performed as directed by Department representative.
950.4 MEASUREMENT AND PAYMENT—
[bookmark: _Hlk18396337]
(a) TSAMS Updates.
Labor required for TSAMS Updates are incidental to the measurement and payment of Sections 951.4, 952.4, 953.4, 954.4, 955.4, 965.4 956.4, and 957.4.

(b) Traffic Signal Intersection Removal.  Each
Full and complete removal of signal equipment at a signalized intersection when in-kind replacement is not performed.  Intersections where full signal upgrade is proposed, removal of existing signal equipment as identified in Section 950.3 and on the plans is incidental to the equipment install of sections 951.4, 952.4, 953.4, 955.4, 956.4, and 957.4.

(c) Unforeseen Traffic Signal Work.   Dollar.
The contract item will have a unit of measure of Dollar, a unit price of $1.00, and a quantity equal to the predetermined amount. Due to the contingent and unpredictable nature of the work being performed, the provisions of Section 110.02(d) are not applicable to this item.

Measured and paid for under Unforeseen Traffic Signal Work item as follows:
1. Negotiated Price – At price agreed upon with the Department before performing the work. If applicable, agreement is also required with FHWA.
	2. Force Account Basis – Section 110.03(d)
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